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SCHEDULE

1. In accordance with the provisions of the basic contract F33657-97-D-2008 and Special Contract Requirement H-013
entitled "Orders", the contractor shall provide logistics support in accordance with the attached Statement of Work (SOW)
entitled "C-17 Contractor Support” dated 18 Jan 2000 as specified as specified below at a ceiling amount of $1,973,544.27.
2. SECTION B: The Supplies/Services schedules are set forth on pages 3-4 hereto.

3. SECTION G: The accounting and appropriation data is set forth on page 5 hereto.

4. Section H:

In accordance with AF Far Sup 5352.245-9000, Base Support (Jul 1992) base support will be provided by ASC/YCL for the
following items:

Office space, office cubicles, and access to existing phones, copiers, facsimile machines, document shredders,
computer resources, and generic office supplies.
5. Section [

Contract Line Item Number 0004 is fully funded and is subject to the provisions of FAR Clause 52.232-20 entitled
"Limitation of Cost". .

6. Section J: List of Attachments are set forth on page 6 hereto. The Department of Defense Contract Security Classification
Specification (DD Form 254) dated 04 Jan 2000 is attached hereto and made a part hereof.

SECTION A F33657-97-D-2008 0034
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SECTION B

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total ltem Amount
0001
$1,728,726.72
Noun: ACQUISITION LOGISTICS ADVISORY AND ASSISTANCE
SERVICE
ACRN: AA
Security: U
DD 1423 is Exhibit: A
Contract type: Y - TIME AND MATERIALS
Completion Date: 06 FEB 2001

Descriptive Data:
a. The contractor shall provide acquisition logistics support in accordance with the attached Statement of
Work dated 18 Jan 2000.

b. Listed below by prime/team members are the USAF negotiated labor categories and corresponding
estimated number of total labor hours for each category in support of the C-17 program:

PERIOD OF PERFORMANCE: 07 Feb 2000 - 05 Dec 2000
Labor Category Estimated Hours
HJ Ford Off-Site Labor

Project Manager 730
Admin Mgmt Asst 540

HJ Ford On-Site Labor

Program Manager 3,360
Senior Logistician 30,240
Journeyman Logistician 6,720
Associate Logistician 1,680
Admin Mgt Asst 1,680

Total 44,950

PERIOD OF PERFORMANCE: 06 Dec 2000 - 06 Feb 2001

Labor Category Estimated Hours
Project Manager 134
Admin Mgmt Asst 108

HJ Ford On-Site Labor

Program Manager 656
Senior Logistician 5,904
Journeyman Logistician 1,312
Associate Logistician 328
Admin Mgt Asst 328

Total 8,770

TOTAL HOURS 53,720

¢. The amount allotted and available for payment is $1,728,726.72. The allotted amount covers all
efforts through the completion date of 06 Feb 2001.

SECTION B F33657-97-D-2008 0034
PAGE 3 OF 6




SECTION B

Qty Unit Price
ITEM SUPPLIES OR SERVICES Purch Unit Total item Amount
0002
NSP
Noun: DATA-EXHIBIT A
ACRN: AA
Security: U
DD1423 is Exhibit: A
Contract type: Y - TIME AND MATERIALS
Completion Date: ASREQ
Descriptive Data:
The contractor shall provide data in accordance with Contract Data Requirements List (CDRL), DD Form
1423, dated 18 Jan 2000, attached as Exhibit A. The price of this CLIN is included in the price of CLIN
0001.
0003 ’ i
$1,753.55
Noun: MATERIALS AND SUBCONTRACTING
ACRN: AA
Security: U
Contract type: Y - TIME AND MATERIALS
Completion Date: 06 FEB 2001
Descriptive Data:
a. The contractor shall provide acquisition logistics support in accordance with the attached Statement of
Work dated 18 Jan 2000.
b. The amount allotted and available for payment is $1,753.55 The allotted amount covers all efforts
through the completion date of 06 Feb 2001.
0004
$243,064.00
Noun: TRAVEL AND COMPUTER SERVICES
ACRN: AA
Security: U
Contract type: S-COST
Completion Date: 06 FEB 2001

Descriptive Data:

The contractor shall provide Travel/Computer Services required in the performance of CLINs 0001,
0002, and 0003 above pursuant to Special Contract Requirement H-011 of the basic contract entitled
Payment Provisions for Materials/Computer Services/Travel/Subcontracting. The amount allotted and
available for payment is $243,064.00. The allotted amount covers all efforts through the completion date
of 06 Feb 2001.

SECTION B F33657-97-D-2008 0034
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SECTION G

Obligation
ACRN Appropriation/Lmt Subhead/Supplemental Accounting Data Amount

AA $1,973,544 .27
57 03010 110 3620 10C17A 2AF030 592CE 000000 503000 F03000

Funding breakdown:  On CLIN 0001: $1,728,726.72

On CLIN 0002: $.00
On CLIN 0003: $1,753.55
On CLIN 0004: $243,064.00
PR/MIPR: GYCF0007205053 $1,973,544.27

Descriptive data:
A&AS code is CE.

SECTION G F33657-97-D-2008 0034
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LIST OF ATTACHMENTS

DOCUMENT PGS DATE TITLE
EXHIBIT A 4 18 JAN 2000 Contract Data Requirments List (CDRL)
ATTACHMENT 1 11 18 JAN 2000 Statement of Work entitled "C-17 Contractor Support”
ATTACHMENT 2 6 04 JAN 2000 Department of Defense Contract Security

Classification Specification

SECTION J F33657-97-D-2008 0034
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CONTRACT DATA Rl UIREMENTS LIST . Approved

(1 Data Item) OMB No. 0704-0188
Pubiic reporting burden for this coliection of information is estim loavu'aooﬂOhounporruponu including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and pleting and ing the coliection of information. Send comments regarding this burden estimate or

any other aspect of this collection of information, including suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arfington VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Pisase DO NOT RETURN your form to either of these addresses, Send compieted form to the
Goverment-issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TOP ™ OTHER 1 DMN
D. SYSTEM/ITEM E. CONTRACT /PR NO. F. CONTRACTOR
F33657-D-2008 HJ FORD 17. PRICE GROU
1. DATA ITEM NO | 2. TITLE OF DATATTEM 3. SUBTITLE
20001 Presentation Material
4 AUTHORITY (Dafa Acquisition Document N6.) | 5. CONTRACT REFERENGE 6. REQUIRING OFFICE (18, ESTIMATED
TASK ORDER 0034, SOW Para )
DI-ADMN-81373/T 4.9 ’ ASC/YCLP TOTAL PRIC
7 DD 250 REQ |3 DIST STATEMENTT0. FREQUENCY T2 DATE OF FIRST SUBMISSION
REQUIRED 14. DISTRIBUTION
LT BLK16 BLKl&
b. COPIES —
B APF CODE N/A TT.AS OF DATE 13 DATE OF SUBSEQUERNT |
SUBMISSION a. ADDRESSEE | rinal
ra
N/A BLK16 ' Reg |Repro
16 REMARKS ASC/YCLP 0 0 1

a. Block 4: DID is tailored as follows: Contractor
format acceptable.

b. Blocks 10, 12 & 13: To be submitted as requested
by the Government.

c. Viewgraphs, photographs, slides or electronic
equivalent is acceptable.

15. TOTAL ——> 0 0 1
G. PREPARED BY H. DATE T APPROVED BY J. DA
DEBORAH FOX-POWELL/pm 18-JAN-00 EDLENE F. FLANNERY 18-JAN-00
1_& ﬁ %tay
DD Form 1423-1, JUN 90 Compuier Goneraisd Previous ediions are bsclets "/ Page T of 1 Pages
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CONTRACT DATA RE JIREMENTS LIST i Approved
(1 Data item) OMB No. 0704-0188
Public reporting burden for this collection of info ion is esti d to age 110 hours per response, including the time for reviewing instructions, searching existing
data sources, gathering and maintaining the data needed, and pleting and reviewing the ion of information. Send comments regarding this burden estimate or
any other aspect of this coliection of information, inciuding suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,
Directorate for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington VA 22202-4302, and to the Office of Management and Budget,
Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses, Send completed form to the
Goverment-issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY
A TDP ™ OTHER MGMT
D. SYSTEM/ITEM E. CONTRACT / PR NO. F. CONTRACTOR
F33657-D-2008 HJ FORD 77. PRICE GROU
1. DATA ITEM NOJ 2. TITLE OF DATA ITeM 3. SUBTITLE
20002 Status Report
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE [18. ESTIMATED
TASK ORDER 0034, SOW Para '
DI-MGMT-80368/T 4.4 - 5.0 ’ ASC/YCLP TOTAL PRIC
7 DD 250 REQ 9. DIST STATEMENT] [12. DATE OF FIRST SUBMISSION
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LT BLK16 BLK16
b. COPIES
3 APPCODE N/A TTAS OF DATE T3 DATE OF SUBSEQUENT |
SUBMISSION a. ADDRESSEE Oraft Final
rai
N/A BLK16 : Reg |Repro
5. REMARRS ASC/YCLP 0 1 0
a. Block 4: Contractor format acceptable. - - ASC/CDSY 0 1 0
b. Block 10: Minutes due 5 working days after the
conference/meeting. Trip Reports due 3 days after
completion of trip.
c. Block 12: First submittal due at the end of the
first full month after contract order award.
d. Block 13: Subsequent submittals due by the 15th
of each month after first submission.
e. Block 14: CDSY requires Status Report only.
-~
15. TOTAL -——> 0 2 0
G. PREPARED BY H.DATE . APPROVED BY J. DA
DEBORAH FOX-POWELL/pm 18-JAN-00 EDLENE F. FLANNE 18-JAN-00
v

DD Form 1423-1, JUN 90 Page _ 1 of __1 Pages |

Computer Generated Pravious editions are ﬁsoley




CONTRACT DATA RE JIREMENTS LIST
(1 Data Item)

. Approved ‘
OMB No. 0704-0188

any other aspect of this coliection of information, including

Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either
Goverment-Issuing Contracting Officer for the Contract/PR No. listed in Block E.

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing
ing and reviewing the ion of information. Send comments regarding this burden estimate or

data sources, gathering and maintaining the data needed, and P
suggestions for reducing this burden, to: Department of Defence, Washington Headquarters Services,
Directorats for information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Ariington VA 22202-4302, and to the Office of Management and Budget,

of these addresses, Send completed form to the
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to contract order completion. If disapproved,
resubmit 5 days after receipt of Government comments.
b
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STATEMENT OF WORK
FOR

C-17 CONTRACTOR SUPPORT

CONTRACT F33657-97-D-2008
TASK ORDER 0034
6 Feb 00 — 5 Feb 01

PREPARED BY
LOGISTICS DIVISION
C-17 SYSTEMS PROGRAM OFFICE

WRIGHT-PATTERSON AFB, OHIO




STATEMENT OF WORK
1.0 PURPOSE
The purpose of this order is to ensure the capability of the C-17 Logistics Division
(ASC/YCL) to provide ILS planning and execution efforts to the C-17 System Program
Office (SPO) under the tenets of Integrated Product Team (IPT) Management and
Integrated Weapon System Management (IWSM).

2.0 SCOPE

The contractor shall provide logistics support to C-17 IPTs as defined under
paragraphs 4.1 through 4.10. NO ENGINEERING SUPPORT WILL BE PROVIDED
UNDER THIS TASK ORDER BY THE SUPPORT CONTRACTOR.

3.0 RESPONSIBILITIES

The C-17 Logistics Division Chief is responsible for technical liaison, review,
approval, and final acceptance of efforts accomplished under this task order.

4.0 WORK TO BE ACCOMPLISHED

The contractor shall gather and process program data, perform analyses and
studies, and provide recommendations to the C-17 Logistics Division Chief, the C-17
Support Systems IPT (SSIPT) Chief, and other designated IPTs to satisfy the specific
objectives of this statement of work. The results of performing these analytical tasks will
be the identification of recommended courses of action, updated program data, schedules,
and plans. The contractor shall perform the following tasks in accordance with this task
order, the SOW, and contract. Period of performance will begin on effective date of
contract order.

4.1 Support Equipment Analysis

The contractor shall gather and assimilate contract and related Air Force data associated
with all areas of the C-17 support equipment management process. These areas include
support equipment planning; administration of the support equipment recommendation
data (SERD) process; tracking of government furnished equipment (GFE), government
furnished property (GFP) and contractor furnished equipment (CFE), contract change
proposals (CCPs), and support of the SPO-directed procurement program for support
equipment (SE) from sources other than the prime contractor. Contractor shall analyze
data and provide recommendations to develop SE program status documentation. Data to
be analyzed shall also include, but not be limited to, Table of Allowance (TA) and
modified hand tool listings and reports. Analytical and coordination tasks shall include
the following subparagraphs (DI-MISC-80508, SEQ 0004)




4.1.1 The contractor shall apply particular emphasis to integrating support equipment
requirements planning with C-17 system plans. All C-17 acquisition logistics plans shall
be evaluated and analyzed for SE application with update recommendations and
comments provided.

4.1.2 Maintain the C-17 SERD management system to include SERD documentation
(history) folders. Government furnished computer resources located in ASC/YCL and
SSIPT shall be used in conjunction with the C-17 Management Information System
(MIS) for SERD tracking. This shall include GFE and CFE SERDs. Accomplish tasks
necessary for tracking, maintaining status, and administering the SE schedules from CCP
submission to equipment delivery. Maintain a programming source document outlining
the database. Maintain a file of pertinent data manipulation programs.

4.1.3 Analyze and reconcile the computerized and documented records used in the SERD
process to ensure both data records agree. Make necessary audits of the C-17 SERD
tracking/SERD processing process, both documentation and computer based.

4.1.4 Analyze the integration schedules of selected CFE SE to assess and report impacts.
Identify critical SERDs and provide planning, control information, and recommendations.
Provide administrative support during pre-SERD review meetings at appropriate SPO,
prime contractor, and ALC locations as required.

4.1.5 Provide a monthly SERD status report which identifies SERD approvals and
disapprovals. For SERDs in the review cycle, provide a weekly status report that lists
and tracks the status of the scheduled reviews, coordination and approval/disapproval
milestones.

4.1.6 Maintain the C-17 Logistics Management System (LMS) for all SE required at
each base activation, enroute, AETC, and depot location. SE shall include GFE and CFE.
The system will integrate C-17 SERDs, SE technical orders (TOs) and prime mission
equipment (PME) TOs. Ensure that this management system depicts the necessary
information/data required to identify requirements and to schedule and track SE
integration. Conduct periodic analyses of this data and make recommendations for the
Air Force corrective action as C-17 program deficiencies are encountered. Maintain a
programming source document outlining the database. Maintain a file of pertinent data
manipulation programs.

4.1.7 Maintain the existing tracking system for all GFE used in support of the SE
compatibility testing. Modify and make necessary inputs to the system, identify critical
equipment items, and provide planning, reports and recommendations. Maintain a
programming source document outlining the database. Maintain a file of pertinent data
manipulation programs.

4.1.8 Provide analytical and administrative support in the secondary source procurement
(breakout) of candidate support equipment between the C-17 SPO and selected small




business vendors and other sources. This will include recommending vendor selection
criteria; providing recommendations for statements of work, Contract Data Requirements
List (CDRL) development, and request for proposals (RFP); analysis of procurement
data; value analysis; tracking procurement status; and tracking and control of SE
engineering drawings.

4.1.9 Provide analytical support in the direct procurement of all support equipment
between the C-17 SPO, Boeing Airlift and Tankers and its vendors. This will include
providing recommendations for SOWs, technical specifications, RFPs, and sole source
justifications; analyzing procurement data and source selection criteria; and technical
analysis of items procured through competition. Attend and participate in logistics
change proposal meetings as required.

4.1.10 Assist the automatic test equipment (ATE) program manager in determining total
I-level and D-level ATE requirements. Perform studies and analyses of the ATE
requirements including depot contractor logistics support (CLS) and organic concepts.
Analyze proposals submitted by contractors; provide analysis report including
recommendations.

4.1.11 Perform selected logistics supportability investigations and analyses to determine
impacts of proposed C-17 SPO support equipment management initiatives.

4.2 Program Networks (DI-MISC-80508, SEQ 0004)

4.2.1 The contractor shall continue development and updating of selected program
networks. These networks shall focus on Support Systems Integrated Product Team
management requirements and subordinate schedules, and integrate those actions with the
C-17 SPO and BOEING Integrated Management Plan (IMP) and Integrated Management
Schedules (IMS). To accomplish this task, a government directed system shall be
utilized. Development of these networks shall be accomplished utilizing government
furnished computers, plotter, and printers. Appropriate research shall be accomplished to
ensure positive requirements are identified and established. The overall program
networks plus a set/series of networks shall be maintained for each of the ILS areas.

4.2.2 Updating, maintenance, and integration of the C-17 IMS developed networks shall
be the responsibility of the contractor. This shall be accomplished by reviewing
appropriate documentation and by maintaining close liaison with the appropriate
managers, contractor personnel, and representatives from other program offices. Any
adjustments to projected IMS dates shall be coordinated with the SSIPT and sub-IPT
team leads in addition to the appropriate SPO managers. Appropriate, coordinated
changes shall take place on all networks including those previously developed.

4.2.3 The contractor shall update and maintain the C-17 Chief of Logistics Summary
Milestone Schedule Handbook. This handbook is a compilation of SSIPT network
summary milestone schedule charts (SMSCs) which depict key ILS tasks and milestones




in IMP/IMS format. Additionally the contractor shall include a brief analysis of each
SSIPT network in the handbook summarizing schedule changes, problem areas, and
recommended actions.

4.2.4 The contractor shall ensure current SSIPT IMP/IMS data is available to all C-17
IPT members. This will be accomplished by weekly transfers of primary SSIPT
IMP/IMS networks to the C-17 SPO via the C-17 MIS and to BOEING SSIPT schedule
integration team via the BOEING primary integration data base (currently VM6).

4.3 Flexible Sustainment

(DI-MISC-80508, SEQ 0004)

43.1 The contractor shall assist the program office in the development and
implementation of an effective Flexible Sustainment program. In accomplishing this
task, the contractor shall be required to.thoroughly analyze C-17 prime contract
requirements and DoD regulations, policies and procedures to ensure that an optimal,
workable strategy is developed for government implementation. The contractor may
perform comparative analysis of depot organic versus Interim Contractor Support (ICS)
CLS or a mix of depot support solutions. Flexible sustainment planning intends to
maintain and support the C-17 while the government depot structure is evolving. The
contractor shall assist the government and prime contractor to develop a total program
solution blending commercialized approaches with existing military systems.

4.3.2 The contractor shall be required to accomplish analyses, write reports, recommend
actions, or perform any related tasks that provide Air Force logisticians the capability to
conduct a process to evolve and establish maintenance/support concepts, plans, and
requirements for the depot maintenance during the life of the system or equipment. The
integration of depot maintenance planning includes these tasks:

4.3.2.1 review the depot maintenance source of repair analysis to determine final depot
capability.

4.3.2.2 Analyze and assist in the identification of requirements for flexible sustainment,
and CLS.

4.3.2.3 Analyze and assist in the identification of facilities and training requirements.

4.3.2.4 Assist in the preparation of flexible sustainment SOW and CDRL requirements to
ensure comprehensive and integrated procurement.

43.2.5 Analyze and assist in the identification of support equipment requirements
including ATE reparables.

4.3.2.6 Analyze and assist in the identification of technical order requirements.




4.3.2.7 Analyze and assist in the identification of software development efforts including
size, complexity and interface requirements for each depot reparable item.

4.3.3 The contractor shall maintain, provide reports, and analyze the data available in the
C-17 Systems and Logistics Integration Capability (SLIC) LSA database to track, by
depot reparable, the logistics elements required to establish the organic depot capability
for the item.

4.4 Computer Resources

The contractor shall be required to accomplish analysis, write reports, and
recommend actions to ensure that quality computer software support requirements are
identified and acquired in a timely, effective, and cost affordable manner. (DI-MGMT-
80368, SEQ 0002, DI-MISC-80508, SEQ 004)

4.4.1 Software Support Planning

The contractor shall perform identification, evaluation, and justification of
software life cycle support concepts. At a minimum, this shall include evaluation of
system and software support requirements and implementation plans for the C-17
Avionics Integrated Support Facility (AISF). Supporting activities shall include
recommendations for organic or contractor support, requirements analysis, software cost
analysis, trade-off studies, technical feasibility, and schedule analysis.

4.4.2 Software Risk Management

Identify, develop, and track software cost, schedule, and technical risk indicators
to provide management visibility. Perform analysis of indicators, identify risk, and make
recommendations for risk mitigation.

4.4.3 Software Evaluation

Plan and perform evaluations of software development and related products,
processes, and practices. Review for adherence to requirements for quality and other
logistics objectives.  Assess adequacy of corrective action program and make
recommendations.

4.4™4 Plans and Documentation

Generate, review, and provide computer resource inputs to program software and
logistics plans and proposals. Review software and software related documentation for
adherence to requirements, quality, and other supportability and maintainability
objectives. Identify deficiencies and provide recommendations.




4.4.5 Engineering Change Proposal (ECP), Contract Change Proposal (CCP), Program
Task Plan (PTP) and Retrofit Processing/Tracking

The contractor shall accomplish all necessary tasks and provide logistics analysis
support as required for the review, analysis, tracking, and administration of PTPs, ECPs,
CCPs, waivers, deviations, time compliance technical orders (TCTOs), and other retrofit
actions from initiation within the C-17 SPO through final disposition. (DI-MGMT-
80368/T, SEQ 0001)

4.5.1 The contractor shall coordinate with the prime contractor for schedule and
availability of draft TCTO and information. Ensure that all TCTO comments are
incorporated and assist in resolving any TCTO problems. Monitor activities during
TCTO and assist in resolving any TCTO problems. Process TO changes and TCTOs.
Support validation and verification of assigned TCTOs.

4.6 Technical Order Analysis

The contractor shall accomplish all tasks necessary and provide data and logistics
technical analysis support for tracking, and administering the acquisition of C-17
technical data. (DI-MISC-80508, SEQ 0004)

4.6.1 Review and perform technical evaluations of contract change
proposals/engineering change proposals for required technical order data support in
accordance with Air Force directives.

4.6.2 The contractor will provide analytical and technical support for the C-17 Technical
Order sub-IPT. This will include maintaining automated tracking systems, integrating the
existing tracking system with the SPO Logistics Management System, receipt and
processing of CFAE/CFE notices, use of government word processing equipment for
preparing various documents, and input and output to the C-17 MIS.

4.6.3 Assist in the areas of organizational, intermediate, depot, flight manuals, and
TCTOs, as required to ensure development/delivery schedules are within established
parameters. Identify technical order related problems in these areas.

4.6.4 Establish, maintain, and control access to a technical order library for use by the C-
17 SPO, in accordance with AFR 8-2 and TOs 00-5-1, 00-5-2, and 00-5-15. The
technical order library shall contain technical orders directly and indirectly applicable to
the maintenance, operation, and deployment of the C-17 weapon system and associated
equipment and activities in accordance with SPO requirements.

4.6.5 Attend prime contractor and vendor in-process reviews (IPR), verification and
validation reviews, and other meetings to assist in the evaluation of contractor
performance against established schedules and procedures and make recommendations.




4.6.6 Attend crisis management team meetings. Assist in the preparation of interim
operational supplement and technical order page supplements.

4.7. Other Integrated Logistics Support Activity

(DI-MISC-80508, SEQ 0004)

4.7.1 The contractor shall provide technical support to the C-17 Chief of Logistics, and
other IPTs, as required, for all ILS elements and mission essential items required to
ensure that the C-17 is developed and produced as a supportable and supported weapon
system. ILS elements covered are:

A. Maintenance Planning

B. Manpower and Personnel

C. Supply Support

D. Support Equipment

E. Post Production Support

F. Technical Data

G. Training and Training Support

H. Computer Resources

L. Facilities

J. Packaging, Handling, Storage, and Transportation
K. Design Interface to Include:

(1 Reliability, Maintainability, and Availability (RM&A)
(2) Logistics Support Analysis (LSA)

3) Warranty and Warranty Management

4 Interim Contractor Support (ICS)

(5) Life Cycle Cost (LCC)




4.7.2 Under this task, contractor activity shall include development, analysis, and
updating of plans to include C-17 Integrated Logistic Support Plan, C-17 Warranty
Administration Plan, O&I Level Transition Management Plan, RM&A Plan, Depot
Maintenance Activation Plan, ICS Plan and the weapon system master plan. Also
included is review and comment on C-17 prime contractor provided plans.

4.7.3. The contractor shall establish, maintain, and control access to an O&I level line
replaceable unit (LRU) transition management process. Interface will include SATAFs,
HQ AMC, prime contractor and vendors, AETC, and SA-ALC.

4.7.4 The contractor shall receive quarterly LSA data tapes from the prime contractor
and process the data using SLIC software program. The contractor shall be required to
produce standard LSA output reports and ad hoc queries, as required, to support Air
Force requirements.

4.7.5 The contractor shall participate and assist the government in functional
configuration audit/physical configuration audit (FCA/PCA) logistics related activities.
The contractor shall evaluate FCA/PCA related integrated logistics support and make
recommendations to the C-17 Chief of Logistics or designated IPT leads. The contractor
shall participate in FCA/PCA meetings as required to perform this task.

4.7.6 The contractor shall evaluate C-17 logistics data collection, management and
analysis systems to make recommendations on what could or should be improved to
provide better support.

4.7.7 The contractor shall evaluate and make specific recommendations concerning user
generated data on the C-17. This effort should focus on the kinds of data being collected
to assure its utility to the analysts, the reliability of the C-17 components, and the
maintainability achievements at the O&I levels.

4.7.8 The contractor shall review C-17 warranty related data and extract/collect
applicable information, as designated by the C-17 Chief of Logistics or appropriate IPT
leads, and shall maintain the information in a SPO approved database on government
equipment.

4.8 Interfaces and Meetings

The contractor shall attend program reviews, and various other meetings as listed
below, and provide technical assessments of action items with respect to logistics
requirements. The contractor shall interface as required with Air Force prime contractor
and other personnel designated by the Air Force. The contractor shall develop summary
information on the activities, action items, conclusions, and recommendations related to
meetings, reviews, and audits. Contractor shall provide minutes of all meetings, as
directed. (DI-MGMT-80368, SEQ 0002)




A. Readiness Reviews

B. Program Management Reviews

C. Support Equipment Reviews

D. Site Activation Conferences

E. Pre-SERD Reviews

F. Logistics Support Analysis Reviews
G. Maintenance Capability Assessments
H. Flexible Sustainment

[. Technical Order In-Process Reviews, Validations, Verifications and other applicable
meetings

J. Post Production Support Meetings
K. FCA/PCA Integrated Process Team Meetings
L. Software working groups and technical interchange meetings

M. Other meetings in support of ILS activities as request by Chief of Logistics or IPT
leads

N. Crisis Management Team Meetings

4.9 Briefing Support

The contractor shall assist in the preparation of briefing material. This shall
include compiling background information, organizing the information, writing the
information in briefing format, preparing talking papers and providing backup
information as required. (DI-ADMIN-81373, SEQ 0001)

4,10 Travel Requirement

The contractor shall perform travel as required to participate in meetings, reviews,
and audits, and to perform research necessary in accomplishment of assigned tasks.
Travel will be performed only as approved by ASC/YCLI. Contractor shall submit a trip
report after each trip. Estimated projected visits for all logistics functions except logistics
program networks are as follows: (DI-MGMT-80368, SEQ 0002)




5.0 DATA/REPORTS AND OTHER DELIVERABLES

Data/reports and other deliverables shall be delivered in accordance with the contract data
requirements list (CDRL) DD Forms 1423. (DI-ADMIN-80447, SEQ 0003 and DI-
MGMT-80368, SEQ 0002)

6.0 GENERAL INFORMATION

6.1 Work Location

Accomplishment of tasks required by this task order will require work at the C-17
SPO; the logistics support contractor’s site; and at various contractor, subcontractor, and
Air Force facilities located throughout the United States. All administrative support shall
be the responsibility of the contractor. '

6.2 Contractor Relationships/Supervision

6.2.1 In interaction and dealings with system contractors/subcontractors, the contractor
shall perform work for investigation purposes only. The contractor shall not provide
direction or otherwise interject himself or herself unilaterally into government/system
contractor/subcontractor relationships. The contractor shall not be under the direct
supervision of Air Force personnel

6.2.2 The contractor shall not establish files and/or computer software or systems outside
the C-17 SPO, except those specifically authorized for use in the development or revision
of programs approved for development or revision by the C-17 SPO. SPO files shall be
the official source of data and shall not be duplicated. Computers shall not be procured
for the accomplishment of these tasks. All data files shall be maintained in the C-17 SPO
work area unless otherwise directed by the C-17 SPO. This is in no way intended to
restrict the contractor in the management actions of his or her internal business. The
intent is to provide complete compatibility within the SPO for purposes of continuity
when changing contractors and for efficiency in daily business.

7.0 COGNIZANT OFFICE

The contract management point of contact is Keith Edwards, Functional Area
Evaluator, ASC/YCLI, (513) 255-6582, Wright-Patterson AFB OH 45433-6503.

-~




DEPARTMENT OF DEFENSE

(The requirements of the DoD Industrial Security Manual apply
to all security aspects of this effort)

CONTRACT SECURITY CLASSIFICATION SPECIFICATION

1. CLEARANCE AND SAFEGUARDING

a. FACILITY CLEARANCE REQUIRED
Secret

b.LEVEL OF SAFEGUARDING REQUIRED
N/A

2. THIS SPECIFICATION IS FOR: (X and complete as applicable)

3. THIS SPECIFICATION IS: (X and complete as applicable)

3¢ | & PRIME CONTRACT NUMBER
F33657-97-2008/ 0034 Exp date: 01 02 01

a. ORIGINAL (Complete date in all cases/

X Date /yYMMDD/

000104

b. SUBCONTRACT NUMBER b. REVISED (Supersedes Revision No. Date (YYMMDD)
all previous specs)
¢ SOLICITATION OR OTHER NUMBER DUE Date (yyMsmoo) Date (YYMMOD/
¢. FINAL {Complete Item 5 in all cases)
4.1S THIS A FOLLOW-ON CONTRACT? X 1 ¥ES NO. If Yes, complete the foliowing:
Classified material received or generated under F33657-97-2008/ 0023 (Preceding Contract Number) is transferred to this follow-on contract
5.1S THIS A FINAL DD FORM 2547 YES X | NO. I Yes, complete the following:
In respanse to the contractor's requested dated , retention of the identified classified material is authorized for the period of
6. CONTRACTOR /inc/ude Commercial and Government Entity (CAGE) Codel
a. NAME, ADDRESS, AND ZIP CODE b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code/
H.J. Ford Associates Incorporate 3X522 Defense Security Service '
1111 Jefferson-Davis Highway 2461 Eisenhower Ave.
Suite 808, West Tower Alexandria, VA 22331-1000
Arlington, VA 22202
7. SUBCONTRACTOR
a. NAME, ADDRESS, AND 2IP CODE b. CAGE CODE ¢. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
N/A N/A N/A
8. ACTUAL PERFORMANCE
a. LOCATION b. CAGE CODE c. COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)
H.J. Ford OKJH3 Defense Security Service
2940 Presidential Drive 610 S. Canal Street, Room 800
Suite 250 Wright Executive Center Chicago IL. 60607-4599
Fairborn, Oh 45324
9. GENERAL IDENTIFICATION OF THIS PROCUREMENT
Logistics Advisory and Assistance Services - Follow-on Contract Support
10. THIS CONTRACT WILL REQUIRE ACCESS TO: YES NO | 11.IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL: YES NO
X | RAVE ACTESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRATTOR'S FACILITY OF A GOVERRMENT | <7

a COMMUNICATIONS SECURITY (COMSEC) INFORMATION ACTIVITY
b RESTRICTED DATA M | b RECEIVE CLASSIFIED DOCUMENTS ONLY X
¢ CRITICAL NUCLEAR WEAPON DESIGN INFORMATION X | e RECEIVE AND GENERATE GLASSIFIED MATERIAL X
4 FORMERLY RESTRICTED DATA M |4 FABRICATE MODIFY, OR STORE CLASSIFIED HARDWARE X
e, INTELLIGENCE INFORMATION e.  PERFORM SERVICES ONLY X

) SC | * FAVEACCESS TOU S CIASIFIED INFORMATION OUTSIDE THE US. PUERTO RICO, US. POSSESSIONS AND %

(1) Sensitive Companmm{ed Information {SCI) TRUST TERRITORIES
X 3 BE AUTHORIZED T0 USE THE SERVICES OF DEFENSE TECHNICAL INFORMATION CENTER (DTIC) OR OTHER 0%
(2) Non-SCH SECONDARY DISTRIBUTION CENTER
f.  SPECIAL ACCESS INFORMATION X | n. REQUIRE A COMSEC ACCOUNT X
o NATOINFORMATION M | HAVE TEMPEST REQUIREMENTS X
b FOREIGN GOVERNMENT INFORMATION i HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS X
o LIMITED DISSEMINATION INFORMATION M |« BEAUTHORIZED TO USE THE DEFENSE COURIER SERVICE X
i FOROFFICIAL USE ONLY INFORMATION . oThen ey Notification of Government Security Activity is
k. OTHER (Specify) required
X See Addendum.

DD Form 254, DEC 90 (EF-V1) (perrorm PRO)

Previgus editions are obsolete.




12. PUBLIC RELEASE. Any inf ion ified or ified) pertaining to this contract shall not be released for public dissemination except as provided by the Industrial Security Manual or unless it has been approved for public release by
aporopriate Government authority. Proposed public releases shall be submitted for approval prior to release

l’ —_4] Direct ITI Through (Specify):
ASC/PA
1865 4th Street 240
Wright-Patterson AFB, OH 45433-7129

to the Directorate for Freedom of Information and Security Review, Dffice of the Assistant Secretary of Defense {Public Affairs) for review.
In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.

13. SECURITY GUIDANCE. The security classification guidance need for this classified effart is identified below. H any difficulty is encountered in applying this guidance or if any other contributing factor indicates a need for changes in this gudance,
the contractor is authorized and encouraged to provide recommended changes; to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation
of this guidance to the official identified below. Pendlng final decision, the information involved shall be handled and protected at the highest level of classification assigned or ded. (Fill in as appropriste for the ified effort. Attach, or forwsrd
under separate ¢ any s herein. Add additional pages as needed to provide compilete guidance.)

a. Ref BIk 10e(2): General Intelligence Material / Foreign Disclosure applies. See Addendum.

b. Ref Blk 10j: FOR OFFICIAL USE ONLY (FOUO) applies. See Addendum.

c. Ref Blk 11a: Releasing Contractor or Government activity will furnish complete classification guidance for the service to be
performed. Contractor performance is restricted to ASC/YC (C-17 SPO), Building 558, 2590 Loop Road West, Wright-Patterson
AFB, OH 45433-7142.

d. Ref Blk 11i: The notification of Government security activity/visitor group agreement applies. See contract clause for details.
e. The National Industrial Security Program Operating Manual (NISPOM), january 1995, applies to this contract.

f. The Functional Area Chief (contract monitor) for this contract is Ms Marjorie Radford, ASC/CDSY, 937-255-1783 X4658.

g. The Functional Area Evaluator (program manager) for this contract is Mr Keith Edwards, ASC/YCLP, 937-255-6582.

14. ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are estabiished for this contract. (if Yes, identify Yes X No
the pertinent contractus! clauses in the contract document itself, or provide an appropriate statement which identifies the additionsl requirements. Provide
a copy of the requirements to the cognizant security office. Use ftem 13 if additional space is needed)/

15. INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. /If Yes, identity specific X Yes No

areas or elements carved out and the activity responsible for inspections. Use ltem 13 if additional space is needed.)

ASC/SYSPC will maintain security oversight.

16. CERTIFICATION AND SIGNATURE. Security requirements stated herein are compiete and adequate for safeguarding the classified information to be released or generated
under this classified effort. All questions shall be referred to the official named below.

a. TYPED NAME OF CERTIFYING OFFICIAL b. TITLE ¢. TELEPHONE ttnciude Area Code)
Lucila Castel Contracting Officer 937-255-7003 x4651
d. ADDRESS finclude Zip Code/ 7. REQUIRED DISTRIBUTION
ASC/CDSK ASC/ SY X | s conTracTOR
2275 D Street, Bldg 16, Room 129 b. SUBCONTRACTOR
Wright-Patterson AFB, Oh 45433-7233 mp n N AT l ﬂ A DX | ¢. COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR
e. SIGNATURE VURVITTIFTIVI d. US. ACTVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION
. W PC_O N LY DX | 5. ADMINISTRATION CONTRACTING OFFICER
M‘ 767144 ooy DX { 1. 0THERS AS NECESSARY ?Bso??zzf;c (Security Office) |
DD Form 254, DEC 90 (REVERSE) (EF-V1) (PerFORM PRO) i H ST ROOM 103
orm [/ ) (EF-V1) (Per 4g§ m \g" 77 WPAFB OH 45433.7625
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y ADDENDUM T'O DD FORM 254
r 22 Ogtober 1996

GENERAL INTELLIGENCE M.ATER{.AL/FOREIGN DISCLO ShRE

1. Special Requirements for General and Foreign Intelligence Material. In addition to the
requirements and cantrols for classified matdfial, ‘the Director, Central Intelligence, sets up
additional requirements and controls for intelligence in the possession of contractors. The

contractor must:

2 Maintain control of all intelligence materials released in his or her custody in accordance
with DOD 5220,22-M, the National Industrial Security Program Operating Manual (NISPOM),
January 1995, paragraphs 5-200, 201 and 202 for control. Contractors agrees that all intelligence
material released, all reproductions and other material generated (including reproductions) are

the property of the US Government.

b. Maintain control of all reproduced intelligence data in the same manner as the original.

¢. Destroy intelligence materials in accordance with approved methods identified in the
NISPOM. ’ ‘ '

d. Restrict access to those individuals with a valid need-to-know who are actually providing
services under the contract. Further dissemination to other contractors, subcontractors, or other
government agencies and’ private individuals or organization is prohibited unless authorized in
writing by the Contracting Officer’s Representative (COR) with prior approval of

ASC/NAIC/POA.

e. Not release intelligence data to foreign nationals or immigrant aliens, regatdless of their
security clearance or contract status, without advance written permission from the COR, Foreign
Disclosure Policy Office (ASC/SYSR), and ASC/NAIC/POA.

f. Bnsure that each employee having access to intelligence material is fully aware of the
special security requirements for this material.

2. Returning Intelligence to the Air Force, Contractors must retumn intelligence data to the
COR at the termination or completion of a contract unless the COR has provided written
approval for the contractor to retain for an additional two years. If retention is required beyond
the twa year period, the contractor must again request and receive. written retention authority
from the COR. If the COR grants retention authority, he or she must provide a copy of the

written approval to ASC/NAIC/POA.

3. Release of Classificd and Unclassified Information to Fereign Government and Their
Representatives. Any military activity or defense contractor receiving a request from a foreign
povermnment or a representative thereof, for intelligence data about this program, shall forward the
request to ASC/SYSR and ASC/NAIC/POA. Information released under Foreign Military Sales
(FMS) must comply with the specific USAF disclosure guidance issued for the specific FMS

custorner.
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¥ ADDENDUM TO DD FORM 254
08 February 1999

USE OF SPECIAL INTELLIGENCE MARKINGS
1. Authorized Control Markings of Intelligence Information

a. "Dissemination and Extraction of Information Controlled by Originator (ORCON)".

This marking may be used only on classified intelligence that clearly identifies or would
reasonably permit ready identification of intelligence sources or methods that are particularly susceptible
to countermeasures that would nullify or measurably reduce their effectiveness. It is used to enable the
originator to maintain continuing knowledge and supervision of the further use of intelligence beyond the
original dissemination. This control marking may not be used when access to the intelligence
information will reasonably be protected by use of its classification marking (i.e. Confidential, Secret,
Top Secret), or by use of any other control marking specified herein.

b. "Not Releasable to Foreign Nationals NOFORN)"

This control marking is used to identify classified infelligence material that may not be released
in any form to foreign governments, foreign nationals, or non-US citizens without permission of the US
Government originator, and then only when released in compliance with the National Disclosure Policy.

c. "Authorized for Release to (Name of country(ies)/international erganization”

This marking is used to identify classified intelligence material that the US Government
Originator has predetermined to be releasable or has been released througti established foreign disclosure

channels to the indicated country(ies) or organization.

2. Procedures Governing Use of Control Markings

a. Any recipient desiring to use intelligence in 2 manner contrary to the restrictions established by
the control markings set forth above, shall obtain the advanced permission of the originating agency.
Such permission applies only to the specific purposes agreed to by the ariginator and does not
automatically apply to all recipients. Originator will ensure that prompt consideration is given to
recipients' requests, with particular attention to reviewing and editing if necessary, sanitized or
paraphrased versions to derive a text suitable for release subject to lesser or no control markings.

b. The control markings euthorized ebove shall be shown on the title page, front cover, and other
applicable pages of documents, incorporated in the text of electrical communications, shown on graphics,
and associated (in full or abbreviated form) with data stored ot processed in automatic data processing
systems. The control markings also shall be indicated by parenthetical use of the markings abbreviations
at the beginning or end of the appropriate portions. If the control markings apply to several or all
portions, the document may be marked with 2 statement to this effect rather than marking each portion

individually.

c. The contral markings in paragraph one (1) shall be individually assigned at the time of
preparation of intelligence products and used in conjunction with security classifications and other
markings specified by EO 12958 and its implementing ISOO Directive. The markings shall be carried
forward to any new format in which the same information is incorporated including oral and visual

presentations.

Current Guidance
Implementation of DCID 1/7, 30 June 1598
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. ADDENDUM TO DD FORM 254
. . '". 23 March 1998

FOR OFFICIAL USE ONLY (FOUO)
The following procedures will be used to protect FOR OFFICIAL USE ONLY (FOUO) infortnation.

1. HANDLING: Accessto FOUO material shall be limited to those employees wha need the marerial to do their jobs. The FOR
OFFICIAL USE ONLY marking is assigned to information when created by e DQD Userl Agency. FOR OFFICIAL USE ONLY is
not a classification, but requires extra precautions to ensure it is not released to the public.

2. MARKING:

a, Mark an unclassified document containing FOUO information "FOR OFFICIAL USE ONLY™ at the bottom of each page
containing FOUO information and on the bottom of the front page or front cover (if any) and on the back of the last page and on
the back cover (if any).

/

b. In a classified document, mark;

(1) Anindividual paragraph that conmains FOUO, but not classified information, by placing "(PbUO)" at the beginning of
the paragraph,

(2) The tap and bottom of each page that has both FOUO and classified information, with the highest security classification
of the information on that page.

(3) "FOUQ" at the bottom of each page that has FOUO information but is not classified..

(4). If a classified docutnent also contains FOUO information or if the classified material becomes FOUO when deélassiﬁed,
place the following statement on the bottom of the cover or the first page, under the classification marking: "NOTE: If
declassified, review the document to make sure material is not FOUO and not exerupt under AFL 37-131 before public
release.

c. Mark other records, such as compurer print outs, photographs, films, tapes, or slide ‘FOR OFFICIAL USE ONLY" so that
the receiver or viewer knows the record contains FOUO information.

d. "Mark each part of & message that contains FOUO information. Unclassified messages containing FOUO information must
show the abbreviation "FOUQ" before the test begins. '

e. Make sure that documents that transmit POUQ materials call artention to any FOUO attachments.

3. STORAGE: To safeguard FOR OFFICIAL USE ONLY records during normal duty hours, place them in &0 out-of-sight
location if your work area is accessible to persons who do not have a valid need for the information. After normal duty hours, store
FOUO records to prevent unauthorized access. File them with other unclassified records in unlocked files or desks when normal
internal building security is provided. When there is no inteal security, locked buildings or rooms usually provide adequate after-
hours protection. For additional protection, store FOUO material in locked containers such as file egbinets, desks, or bookeases.
Expendinure of funds for security containers or closed areas solely for the protection of FOUQ data is prohibited.

4. TRANSMISSION: FOUO material shall be transmitted by the same methods as other UNCLASSIFIED material. Discussion of
FOUO materia} on the telephone is authorized if nceessary for performance of the contract, FOUO information may be transmitted
over telephone lines in digital form, by telecopies, or by other commercial teletype lines without eacryption.

s, RELEASE: FOUO information may be released only to DoD components, officials of DoD component, and other DoD
contractors when needed to ¢onduct official DoD husiness.

6. DESTRUCTION: Wher no longer needed, FOUQ information may be disposed of by any methad which will preclude its
disclosure to unauthorized individuals.




FEB.

1.2000 11:33AM NU. 155 o520

ADDENL « TO DD FORM 254
05 February 1999

NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY

1. Thirty days before the date Contractor operaﬁons wil] begin on Wright-Patterson AFB OH,
the Contractor shall provide ASC/SYSPC, 1801 Tenth Street, WPAFB, OH 45433-7625 the

following information:

a. The name, address, and telephone number of your company’s Facility Security
Officer and your designated on-site security representative;

b. The contract number and military contracting command;

¢. The highest classification category of defense information to which Contractor
employees will have access;

d. The date Contractor operations will begin on WPAFB OH;
e. The estimated completion date of operations on WPAFB OH;

2. This requirement is in addition to visit request notification procedures contained in DoD
§220.22M., National Industrial Security Program Operating Manual, Chapter 6.




